
 

 

 
 

 

BHAKRA BEAS MANAGEMENT BOARD (I.W) NANGAL TOWNSHIP. 
   NOTICE INVITING TENDER  NIT No 110/BDD/2018. The Addl. Superintending Engineer, Bhakra Dam Division, Nangal Township Distt. 

Ropar-140124(Punjab), invites sealed tender from the Central/State eligible contractors/ L&C Co.-Op Societies for 
the following work on through rate on work order basis. Tender opened  10.05.2018. 

Sr. 
No. Name of work Approximate 

Cost of the work Earnest money Approximate period 
1. Repainting of visitors’ gallery & 

visitors lobby at EL-1225 at 
Bhakra Dam 

Rs. 2.57 
Lakhs 

Rs.5140.00 3 Months 

TERMS & CONDITIONS:- 
1. The reputed, financially sound and eligible contractors, duly registered with the State/Central PWD, 

Railway, MES and other such Public Sectors Enterprises, who have the experience and capacity of handling 
the work of such magnitude need only to give tender duly supported with the works handled by them to 
fulfil pre-condition of issue of tender documents. 

2. The labour and Co-operative (L&C) Societies must also produce a certificate duly numbered and signed by 
the registrar Co-operative Society to show that: 

 
i) The society is in existence and holds good reputation and there is no complaint against it. 
ii) The society has financial capacity for execution of the work.  
iii) The society should produce list of works executed by them in BBMB, State/Central PWD, 

Railway, MES and other such Public Sectors Enterprises/Autonomous bodies and a certificate 
from the concerned office regarding the satisfactory performance from Engineer-in-Charge 
concerned and fulfil the pre-condition of issue of tender documents. 

3.  The tender documents can be had/downloaded up to 12.00 hrs. on_________date from the office of 
/website at the cost of Rs. 200/- (non-refundable) (in the shape of Demand Draft) against written request 
along with the following documents:- 

 
i) Latest Income Tax Return/Pan copy. 
ii) Partnership deed or Registration certification of the firm or Company as the case may be. 
iii) Copy of valid enlistment of contractor in the respective class/amount from State /Central PWD, 

Railway, MES and other such Public Sectors Enterprises/Autonomous bodies etc. for civil works. 
iv) Power of Attorney as required under rule for joint venture.  
v) List of works executed with cost. 
vi) The Contractor/L&C society should not have been black listed by any State Govt. 

Department/Central Government Department, MES, Railways, PSEs etc. 
vii) Service Tax/GST registration, if applicable. 
viii) Allotted EPF code number from employee provident fund commissioner, and latest copy of chalan 

of deposit of EPF of the employees, if applicable. 
         

4. The earnest money amounting to Rs. 5140/- only in the shape of Bank draft drawn on any scheduled Bank 
payable at Nangal Township in favour of Sr. Accounts Officer, BBMB, Nangal Township must be 
attached/deposited with tender. The tender without earnest money will not be considered. The earnest 
money in any other form will not be accepted. 

5. The earnest money shall be returned to the unsuccessful bidder after approval of the tender.  
6. Co-operative Societies shall be considered at par with other contractors for the purpose of depositing 

earnest money etc. 
7. Conditional tenders or tenders received late or tenders submitted by e-mail/through fax or incomplete 

tenders will be rejected out rightly without assigning any reason. 
8. Detailed NIT/Design/Quantities/Specifications/any other information can be seen in the office of Addl. 

Superintending Engineer, Bhakra Dam Division, BBMB, Nangal Township on any working day during 
working hours. 

9. Acceptance of tender is subject to the approval of the competent authority and BBMB also reserves the 
right to reject any or all of the tenders received without the assignment of any reason. 

10. The tender/quotation/rates quoted for the work shall remain valid for a period of 120 days from the date of 
opening of the tenders.  

11. The earnest money furnished buy the successful bidder, on whom the order is placed, shall be converted 
into security deposit as a guarantee for faithful and satisfactory execution of the contract. Security deposits 
not claimed within three year from the date of the completion of contract shall be treated as “Lapsed 



 

 

 
 

 

Deposit” and no claim for a refund thereof shall be entertained from the contractor except under very 
special circumstances and for good and valid reasons. 

12. The earnest money/security deposit taken from the firms/tenderer shall be forfeited under the following 
circumstance. 

a. If the tenderer withdraws his tender at any stage during the currency of his validity period, his 
earnest money shall stand forfeited in full.  

b. If the acceptance of tender has been issued but the contractor refuses to comply with it, the earnest 
money deposited by him shall be forfeited in full, irrespective of the fact whether the BBMB 
sustains any loss on account of his default or not. This forfeiture shall be without prejudice to the 
right of the BBMB to claim any other damage as admissible under the law as well as to take such 
executive action against the contractor as blacklisting etc.  

c. Where the tender has been accepted but the contractor stops the work after partially fulfilling the 
work order, the security deposit shall be retained and adjusted against any loss that may be caused 
to BBMB through work being got completed from alternative source at the contractors risk & cost 
and or any other damage recoverable from the contractor under the terms of work order.  

d. In the event of a breach of work order in any manner, the security deposit shall be forfeited and 
adjusted against the claim of the BBMB on  the contractor for any damage or for any loss 
sustained by the BBMB on account of such breach. 

e. In the event of non-compliance of removal of defects within defect liability period. 
13. The work shall be completed within 6  month(S). However under any unavoidable circumstances necessary 

permission to extend the period shall have to be specifically obtained by the executing agency from the 
competent authority i.e. tender approving authority of BBMB.  

14. The rates given in the Schedule of rates are for finished work inclusive of lead, lift and octroi charges, Sales 
tax and other local taxes, entry tax etc. Service Tax, if applicable, shall be reimbursed to contractor on 
production of actual payment receipt. 

15. No claim on account of fluctuation in prices due to war or any other cause or act of god or 
disturbances/Bunds/Strikes will be considered. Similarly the department will not be responsible for any 
loss/damages to the material or structure due to the above reasons. No compensation will be paid for the 
same. 

16. Specific items rates due to be quoted exist each Schedule items contained in the list attached with tender 
form. Rates should be quoted strictly in metric units. Any other unforeseen/Non-Schedule item should not 
be executed at site until the analysis of rates for such item is approved by the competent authority. Any 
other item not appearing in the detailed NIT but covered under the Punjab CSR-2010 will be paid as per 
rates given in Punjab CSR+Sanctioned Zonal Premium as applicable on the date of opening of tender 
tendered premium/abatement quoted by the agency. 

17. The percentage tendered premium/abatement shall be added to/sub-tracted from zonal ceiling premium 
only, irrespective of the manner the contractor quote his rates, whether with or without the work “Z.P.” The 
percentage so arrived at shall be applicable to the basic rates printed in the Punjab CSR.  

18. Before tendering, the contractor is advised in his own interest to visit the site and acquaint himself with the 
site condition. Later on, no claim will be entertained on any account whatsoever. 

19. The competent Authority reserves the right to split/allot part work to any willing contractor/Society at the 
general approved rates taking into account the capacity/capability of the contractor/Society. Even after 
allotment of work, if it is found that capacity of the contractor is not adequate and the agency fails to gear 
up the progress after repeated instructions of the department, the competent authority reserves the right to 
cancel the work as a whole or to take away any item of work or any part thereof at any stage during the 
execution of work, currency of the work order and re-allot it to another agency with due notice to the 
contractor without liability of any compensation.  

20. The quantities as given in the estimate/tender form are approximate and only for the guidance of contractors 
and not for any claim etc. The quantity of work can be increased/decreased or any item of work can be 
withdrawn/added to and no claim on this account shall be entertained. 

21. The Engineer-in-charge has the right to change the design and specification during the execution of the 
work and rate will be that work under execution. 

22. 100% payment shall be made within 30 days after completion/acceptance of the work and actual 
measurement. However, running payments maximum once in a month, if desired by the contractor on 
submission of bill can be allowed. All running payments shall be treated as advance payments and any 
excess payment made to the contractor inadvertently or otherwise for this work or any other work shall be 
deducted from any payment what-so-ever payable by the department to the contractor. 

23. 10% security shall be deducted from the running bills for work done by the contractor/Societies, the same 
shall be refunded after six months of the payment of final bill or on completion of defect liability period 
whichever is later. 

24. The income tax, sale tax or any other tax i.e. work contract tax and labour welfare cess, as leviable will be 
deducted from the bill as per rules. Service Tax/GST, if applicable, shall be reimbursed to contractor on 
production of documentary evidence, before finalization of bill.  



 

 

 
 

 

25. The work should not be assigned to other party or Sublette without the written approval of the Department. 
In case, it is done, the work order will be terminated on its merits and the contractor will not have any claim 
of any sort regarding arrangement of man power/material machinery etc.  

26. None can bid on behalf of the other person unless he holds the power of attorney or has letter of authority to 
that effect. In case the tenderer is other than individual i.e. firm, company etc. the tenders will be supported 
with the document having authority for the purpose.  

27. Any person or agency found engaged in cartelization will be debarred from participating in the process of 
tendering. 

28. The contractor shall be responsible to provide at his own cost the following amenities for the labour 
employed by him:- 

 
i) Suitable temporary huts accommodation as in the opi9nion of the officer in charge of the work 

may be necessary.  
ii) Trench latrines, bathing enclosures and platforms separately for men and women and their regular 

cleanliness to the satisfaction of the officer –in-charge. 
iii) Clean drinking water.  
iv) Safety equipment and first aid.  
v) The contractor will be held responsible, if any accidents of his labour occurs at site of work.  

Note:-  No labour will be allowed to reside at the site of the work without the approval of 
Engineer-in-Charge.  

29. Fair wages clause as well as Punjab Public works labour regulations shall be binding on the contractor and 
he will strictly follow the terms and conditions laid therein. 

30. It will be the responsibility of contractor to ensure that BBMB property including trees, structures etc. at 
site or in the labou7r camp and in the vicinity thereof are not damaged by negligence of his labour or agent. 
Cost of such damages, if any will be assessed by the Engineer-in-Charge and deducted from the bills of the 
contractor.  

31. The contractor shall make his own arrangement for the watch and ward of his plant and machinery etc. at 
site of work.  

32. All residuary matters, not specifically covered by the provisions of work order, shall be regulated in 
accordance with the rules of Punjab PWD Code/BBMB Purchase Procedure. 

33. In case of arbour rate tender, material will be supplied free of cost on the above conditions at work-site. 
33-AExcess/short consumption of the material will be dealt with as per chapter 27 of the Pb. PWD. 

Specification 2013 read with the chapter 27 of the Pb. CSR-2010, both amended up to date. The penal rate 
quoted in the above chapters will be double the issue rate of the material indicated under clause 5 %. 

34. A list of Govt. issued material (if any) remaining surplus with the contractor shall be supplied by him to the 
Engineer-in-Charge of the work within ten days of the completion of the work. The Engineer-in-Charge 
shall give a notice in writing and advice to the contractor for the materials accepted for return and shall fix 
reasonable time limit for its carriage by the contractor to the department stores. If the contractor fails to do 
so within the specified time it shall be got done by the Engineer-in-Charge at the risk and cost of the 
contractor. In case he fails to furnish the afore-mentioned list, it would be presumed that he has no such 
surplus material left at site. 

35. The contractor5 shall be responsible for the removal of all such debris as has been created by the work 
allotted to him from the site of work to specified place at contractor cost. No extra payment for removal, 
loading, un-loading and disposal of debris within the above limits will be made. In case the agency fail to 
remove and dispose of the debris, it will be got removed by the department at the contractors cost and no 
claim regarding the department having spent excessive amount on the removal of the debris shall be 
entertained. 

36. Earth required by the contractor shall be brought only from the borrow areas duly approved by Engineer-in-
Charge.  

37. Surplus earth as a result of excavation of foundations shall be disposed of as per approval of the Engineer-
in-Charge. No earth as excavated shall be sold by the contractor to private parties nor removed otherwise. 

38. The work will be executed as per PWD. Specification/Punjab Common Schedule of Rates 2010 of any 
other amendment up to date and as per Contract Agreement Specification to the entire satisfaction of 
Engineer-in-charge. Common Schedule of Rates (CSR) shall be Punjab Common Schedule of rates with up 
to date amendments including sanctioned zonal premium (including issue rate of material) declared up to 
the date of opening of tenders. Even though all the works and materials necessary to satisfactory completion 
of the works may not be detailed in specifications and schedules, their costs will be considered to be within 
the contract and no claim for extra charges will be accepted, provided that there is no substantial revision in 
the specifications of the work in which the consequential changes in price shall be on the already approved 
rates after approval by the competent/sanctioning authority. 

39. The quality of material to  used for the works by the contractor shall be got approved from the department 
prior to starting of the works.  



 

 

 
 

 

40. The quality of work shall be the prime essence of the contract and no compromise whatsoever in this regard 
will be acceptable.  

41. The Engineer-in-charge will bring into the notice of contractor if any defect is found during execution. Such 
action of the Engineer-in-charge shall not affect the contractor’s responsibility. The Engineer-in-charge can 
instruct the contractor to uncover & test any work that Engineer-in-charge considers that it may be 
defective. Whereas such notice of defect is given, the contractor shall correct the same within stipulated 
time failing which defect shall be got removed at contractors risk & cost will be recovered from contractors 
bill/security. 

42. If the Engineer-in-charge instructs the contractor to carry out a test specified in the specifications to check 
whether any work has a defect, the contractor shall pay for the test/and any sample cost etc. 

43. If the Engineer-in-charge instructs the contractor to carry out a test not specified in the specifications to 
check whether any work has a defect and the test shows that it has, the contractor shall pay for the test/and 
any sample cost etc. 

44. The Engineer-in-charge shall give notice to the contractor about of any defect before and prior to the end of 
the defects liability period, which begi8ns at completion and is defined in the contract data. The defects 
liability period shall be extended further so long as defects remain to be rectified/set right. 

45. Whenever a notice of a defect is given, the contractor shall correct the notified defect within the prescribed 
time limit specified by the Engineer-in-charge in notice. 

46. Uncorrected Defects: In the event of the contractor failing to remedy the defects, or remove the inferior 
quality material that he contracted for, within a period specified by the Engineer-in-charge, as per notice 
given in this regard, then the contractor shall be liable to pay compensation which shall be determined by 
the Engineer-in-charge, depending on the nature or defect, provided that it shall not exceed the amount 
which will be required to set it right, by the  Engineer-in-charge by making own arrangement at 
departmental level or through an outside agency. 

47. In case of any delay or short supply of the material to9 be supplied by departmentally, no claim for any 
compensation shall be entertained due to interruption in the work or the labour thus rendered idle. However, 
contractor shall arrange such quantity/quality of material/cement as ordered by the Engineer-in-charge at his 
own cost at the lowest market rate and no recovery of cost/quantity of such material will be made from 
contractor bill. The difference of cost of material if any than the stock issue rates as provided in 
departmental rates shall be paid to0 the contractor. 

48. As per decision of the Hon’ble Supreme Court, no over lading is to be done by the contractor. If it is found 
that over lading of material is carried by the contractor, then the carriage rates shall be reduced by 50 % and 
the recovery will be made from the bill of the contractor. Full rate shall only be allowed if it is certified by 
the field staff that the actual carriage of material is within the norms and no over lading has been done. 

49. If the work is to be carried out in the restricted area, the work permits for contractor’s labour & material 
will have to be obtained by the contractor from the BBMB. 

50. In the event of the failure of the contractor to complete the work within stipulated period, he shall be liable 
to pay as compensation an amount equal to ½ %per week, or part thereof subject to maximum 10 % ordered 
value/contract value for the period of delay in completion. 

51. In case of any dispute between contractor and department during execution of work the matter shall be 
referred to concerned competent authority to approve the tendered rates / work order whose decision shall 
be final and binding on the contractor and the department. 

52. In case of any dispute between the parties, local court at Shri Anandpur Shaib shall have the jurisdiction to 
settle/decide and adjudicate upon such matter. 

53. Any material left at the site of work after a month from the completion of work shall become the property 
of the BBMB and no part payment shall be made to the contractor for such material.  

54. Defects Liability period will be Six weeks/months/years calculated from the completion date of the 
work/protect. 

55. Contractor and their agents are to exercise proper and vigilant control to ensure that cement concrete and 
mortar are proper and prescribed mixes, as indicated by the Engineer-in-charge, are being used. The 
samples of cement mixes for cement concrete and cement mortar can be filled by Sub Divisional 
Officer/Executive Engineer to ensure that the mortar of desired specification is being used.  

56. Cost of material wasted in dismantling any portion of the work due to bad workmanship/neglect ion of the 
specification will be recoverable from the contractor at double the issue rate.  

57. All the tests of material shall be made by the Engineer-in-charge in accordance with the approved method. 
The contractor shall afford such facilities as the Engineer-in-charge may require for collecting and 
forwarding the sample and the contractor shall furnish the required samples without charges.  
 
 
 
 

 



 

 

 
 

 

58. In case of any delay or short supply of the above material, no claim for any compensation shall be 
entertained due to interruption in the work or the labour thus rendered idle.  

59. The condition No. 5 regarding arbitration contained in the standard work order form stands deleted and the 
condition No. 3 stands substituted with the following.  
“The order for execution of work can be cancelled and the work stopped at any time by the officer-in-
charge of the work or any other officer, superior to him in authority. The contractor will have no claim for 
any compensation or damages on this account.” 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 
 

 

OFFICE OF THE ADDL.SUPERINTENDING ENGINEER BHAKRA DAM 
DIVISION, NANGAL TOWNSHIP. 

TENDER FORM NIT No 110/BDD/2018                Tender Form No.__________ 
Date of opening tender _________.    Cost of tender form Rs.200/- 
Time:-3.30 P.M.      Earnest Money: Rs 5140/- 
Name of the Contractor_________________________________________________ 
Address:-________________________________________________________________ 
Name of Work::- Repainting of visitors’ gallery & visitors lobby at EL-1225 at  
      Bhakra Dam 
Sr 
No. 

Description Unit Quantity Specific item 
Rates offered by 
the Contractor. 

 Schedule Item    
1 Painting one coat with Asian rubber chlorinated 

paint white in all shades on o0ld rough gunited 
concrete surface to give an even shade including 
rubbing down old paint. 

Sqm 2355.36  

 
 I am ready to execute the work as per terms & conditions (attached herewith duly signed on each 
page) of the NIT No.110/BDD/2018 
No of sheets________________________ 
Nos of conditions quoted. 
By the Contractor___________________ 
No. of cuttings _____________________. 
No. of overwriting___________________ 
 
 
 
A.O.       ADDL.S.E. BHAKRA DAM DIVN,NANGAL     Signature of the Contractor  
 
 
Earnest money for Rs.5140/- deposited vide Bank Draft/DAC No.______________Dated 
_______________and  Rs.200/- on account of cost of tender form deposited vide Receipt/Bank 
Draft No._____________Dated________________ on______________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 

Bhakra Beas Management Board, Irrigation Wing. 
O/O The Sr. Executive Engineer, Bhakra Dam Division,                            BBMB, 
Nangal Township. Distt . Ropar-140124 (Pb.). 

 
NOTICE INVITING TENDER 

 
NIT No. Name of the work Earnest 

Money 
 

Last Date of 
Receipt / 

Opening of 
Tenders 

110/ 
BDD/ 
2018 

“Repainting of visitors’ gallery &  
visitors lobby at EL-1225 at Bhakra  
Dam.”  

Rs.5140/- 04.05.2018 
at  3.30 PM 

 
The detailed NIT/terms & conditions etc. please visit/download from the BBMB Web Site” 
www. bbmb. gov in”,  

 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 

 
 
 
No________/NIT-110                                        Dated__________/2018  
 
To 
                 The Joint Director, 
  Public Relations Board Secretariat,  
  BBMB, Chandigarh. 
 
Subject: - NIT for the work of: - “Repainting of visitors’ gallery &                  visitors lobby at 

EL-1225 at Bhakra Dam  
 
                   Kindly find enclosed 6 copies English of the specimen of  
advertisement for its wide publicity/circulations preferably in the  
following News Papers.  
          

1    Indian Express, Chandigarh. 
         2    The Danik Jagran, Jallandhar. 

3    Ajit (Punjabi) Jallandhar. 
 

  The Advertisement must be published/appear in the New Papers on 13.03.2018. The 
expenditure may please be booked to the Head: - 2701-01-129-01-703-501 Bhakra Dam Division, 
BBMB Nangal Township 
 
DA/- As above    
                                               Add. Superintending Engineer, 
                                               Bhakra Dam Division, BBMB  
                                               Nangal Township. 
 
CC  
1. Dy.Chief Engineer,Bhakra Dam Circle, BBMB   Nangal  
2   Sr Accounts Officer, Works-I Section BBMB Nangal Township  
3   S D O R&C Sub Division Bhakra 
 
 
 
 
 
 
  

 


