
BHAKRA BEAS MANAGEMENT BOARDDETAILED NOTICE INVITING TENDER 

SUNDERNAGAR – 17019 (Tel.01907-262233)  

 

  Sr. Executive Engineer, Hydel Channel & B.G. Division BBMB Sundernagar, District Mandi, HP, invites item-rate 

sealed tenders in prescribed form for carrying out the following work on through rates, on work order basis, from Centre/state 

Govt./BBMB registered contractors/Co-operative, Labour  and Construction Societies of appropriate class up to 18-05-17 at 3.00 

P.M. and will be opened on 18-05-17 at 3.30 P.M. in the office of the undersigned in the presence of tenderers or their authorized  

representatives, if any, who may wish to be present.  The tender forms can be obtained from the office of the undersigned latest 

by 11.30 A.M. on 18-05-17, at a cost of Rs: 1000/- (Rs. One thousand only)(non-refundable) each, on the production  of 

documents as mentioned in condition No.4 of DNIT. 

In case of holiday on the opening date, the tenders will be opened on next working day as per same schedule of timings. It should 

be ensured that N.I.T. no. should be quoted on the cover.  Earnest money and tender should be placed in separate sealed 

envelope, placed in an over-all sealed cover superscripted “Tender for N.I.T. No.2/17-18” .The contents of each envelope should 

be indicated on the top of the cover.    

NIT No. Name of work Approx. 

cost. Rs. 

Earnest 

money Rs. 

Time 

period 

Date of 

opening  

2 

/17-18 

Construction of culvert at Ambedkar Nagar 

Sundernagar. 

4.74 lacs 9490/- 4 

months 

18-05-17 

1. Detailed NIT/specifications and terms and conditions can be seen in the office of undersigned on any working day during 

working hours. 

2. Earnest money shall be in the shape of demand draft of any scheduled bank, drawn in favour of Sr.Accounts Officer, 

BBMB Sundernagar, payable at Sundernagar. 

3. The Societies will be considered at par with the contractors in respect of earnest money to be deposited. 

4. Tender form shall only be issued on the presentation of following documents alongwith the application for tender form: 

i) Latest Income Tax Return /PAN Copy  

ii)  Partnership Deed or Registration certification of the firm or company as the case may be. 

iii) Copy of valid enlistment of contractor in the respective class/amount from State/Central, 

PWD, Railways, MES and other such public sector Enterprises, Autonomous bodies etc. 

for civil works. 

iv)  Power of Attorney as required under rule for joint venture. 

iv) List of works executed with cost. 

vi)   The contractor /L&C society should not have been black listed by any State Govt. 

Department /Central Government Department, MES, Railways, PSEs etc. 

vii)  Service Tax /GST registration, if applicable. 

viii)  Allotted EPF CODE Number from Employee Provident Fund Commissioner, and latest 

copy of Challan of deposit of EPF of the Employees, if applicable. 
 

Sr. Executive Engineer, 

Hydel Channel & B.G. Division; 

BBMB Sundernagar,  

 

 

  

 



TENDER FORM 

 

Name of work:- Construction of culvert at Ambedkar Nagar Sundernagar.  

Time limit: 4 months. 

Sr. 

No. 

Description Unit Qty. 

1 Dismantling stone masonry/ Rubble masonry including stacking of serviceable materials 

and disposal of unserviceable materials in Cement. 

cum 12.02 

2. Earth work in excavation in foundations, trenches etc. in all kinds of soil where pick 

jumper work is not involved and not exceeding 2.0 mtr. depth including dressing of 

bottom and sides of trenches, stacking the excavated soil clear from the edge of 

excavation and subsequent filling around masonry  in 15 cm layers with completion 

including disposal of all surplus soil on directed with in a load of 30 mtrs.  

cum 79.20 

3. Cement concrete 1:3:6 with stone ballast or shingle. cum 18.72 

4. Squared rubble masonry coursed (coursed rubble) in foundations and plinth in cement 

mortar 1:4 

cum 52.56 

5. Filling stone or spall on leval  cum 4.752 

6. Cement concrete 1:4:8 with stone ballast of size 20mm gauge 20mm  cum 6.816 

7. Cement concrete 1:2:4 with stone ballast or shingle.  cum 12.72 

8. Reinforced cement concrete 1:2:4 hand mixed but excluding steel reinforcement, 

centring and shuttering in super structure mechanically batch mixed using batch type . 

mixer as per 15:1791 of vibratal by needle vibrator but excluding  

cum 0.468 

9. Reinforced cement concrete M-20 mechanically batch mixed using batch type cmc mixer 

as per 15:1791 & vibrated by needle vibrator 3698.11+28% but excluding steel 

reinforcement, centering and shuttering in super structure  

cum 8.25 

10. Providing and laying of filter media with granular materials/stone crushed aggregates 

satisfying the requirements laid down in clause 2504.2.2 of  MoRTH specifications to a 

thickness of not less than 600 mm with smaller size towards the oil and bigger size 

towards the wall and provided over the entire surface behind abutment ,wing wall and 

return wall to the full height compacted to a firm condition complete as per drawing and 

technical Specification. 

cum 10.80 

11. Centing and shuttering for slab culverts Exceeding 3m but upto 6 m span  Sqm. 22.36 

12. Cold twisted deformed (Ribhed /Tor steel bars (Fe550 grade as per 15/786-2008 )for Rcc 

works where not including in complete rate of Rcc including bending and placing in 

position complete CSR item No.18.15.  

Qtl 13.00 

13. Providing weep holes in brick masonry/ plain/ reinforced concrete abutment, wing wall/ 

return wall with 100 mm dia PVC pipe, extending through the full width of the structure 

with slope of IV:20H towards drawing face, Complete as per drawing and technical 

Specification. 

No. 6 

14. Earth filling Earth filling under floors with surplus ordinary soil or soil containing gravel 

or kankar  upto 40% excavated from foundation and taken only from outside the 

building plinth in 15 cm  layers including ramming, watering and consolidating lead upto 

cum 47.84 



 

30 mtr. 

15. Structural  steel work in angles, tees and flats, riveted or welded including cutting fixing 

all gusset plates, bolts, nuts, rivets, welding rod, etc. with hoisting and erecting in 

position  For roof trusses, well curbs plates and trussed girders, etc. of any span for 

buildings and bridges up to 15 m span. 

Qtl. 2.24. 



“TERM & CONDITIONS FOR THIS TENDERERS FOR THE CIVIL 

WORKS TO BE EXECUTED ON WORK ORDER BASIS” 

 

1. The reputed financially sound  and  eligible contractors dully registered with the State/Central 

PWD Railways MES and other such public sectors Enterprises, who have the experience and 

capacity of handling the work of such magnitude need only to give tender dully supported with the 

works handled by them to fulfil pre-condition of issue of  Tender documents. 

2. The labour and Co-operative (L&C) Societies must also produce a certificate duly numbered and 

signed by  the registrar co- operative Society to show  that: 

i) The society is in existence and holds good reputation and there is no complaint against it.         

  

ii)   The society has financial capacity for execution of the work. 

iii)   the Society should produce list of works executed by them  in BBMB State/Central, PWD, 

Railways, MES and other such public sector Enterprises/Autonomous bodies and a certificate from  

the concerned office regarding the satisfactory performance from Engineer-in Charge concerned 

and fulfill the pre condition of issue of Tender document. 

3  the Tender documents can be had/downloaded upto 11:30_hrs: on 18-05-17 Date from the office 

of /website at the cost of Rs.1000/-_(non Refundable) (in the shape of Demand Draft) against 

written request alongwith the following document:- 

v) Latest Income Tax Return /PAN Copy  

vi)  Partnership Deed or Registration certification of the firm or company as the case may be. 

vii) Copy of valid enlistment of contractor in the respective class/amount from State/Central, 

PWD, Railways, MES and other such public sector Enterprises, Autonomous bodies etc. 

for civil works. 

iv)  Power of Attorney as required under rule for joint venture. 

viii) List of works executed with cost. 

vi)   The contractor /L&C society should not have been black listed by any State Govt. 

Department /Central Government Department, MES, Railways, PSEs etc. 

ix)  Service Tax /GST registration, if applicable. 

x)  Allotted EPF CODE Number from Employee Provident Fund Commissioner, and latest 

copy of Challan of deposit of EPF of the Employees, if applicable. 

4  The earnest money amounting to Rs.9490/- ( Nine thousand four hundred & ninety only) only in 

the shape of Bank guarantee/Bank draft drawn on any scheduled bank payable at Sundernagar in 

favor of Sr. Accounts Officer, BBMB Sundernagar must be attached /deposited with tender. The 

tender without earnest money will not be considered. The earnest money in any other form will not 

be accepted. 

5. The earnest money shall be returned to the unsuccessful bidder after approval of the Tender. 

6.  Co.-Operative Societies shall be considered at par with other contractors for the purpose of 

depositing earnest money etc. . 

7.  Conditional Tenders or tender received late or tenders submitted by e-mail /through fax or 

incomplete tenders will be rejected outrightly without assigning any reason . 

8  Detailed NIT/Design/Quantities/Specification/any other information can be seen in the office of 

Addl. Superintending Engineer/Senior Executive Engineer/Resident Engineer Hydel channel & 

B.G Divn.,BBMB Sundernagar on any working day during working hours. 

9.  Acceptance of tender is subject to the approval of the competent authority and BBMB also reserve 

the right to reject any or all of the tenders received without the assignment of any reason. 

10  The tender/ quotation/rates quoted for the work shall remain valid for a period of 120 days from the 

date of opening of the tender. 

11.  The earnest money furnished by the successful bidder, on whom the order is placed, shall be 

converted into security deposit as a guarantee for faithful and satisfactory execution of the contract. 

Security deposits not claimed with in three year from the date of  of the completion of contract shall 

be treated as “Lapsed Deposit” and no claim for a refund thereof shall be entertained from the 

contractor except under very special circumstances and for good and valid reasons. 

12.  The earnest money/security deposit taken from the firms/tenderer shall be forfeited under the 

following circumstances. 



a     If the tenderer withdraws his tender at any stage during the currency of his validity period, shall 

earnest money stand forfeited in full. 

b.     If the acceptance of tender has been issued but the contractor refuse to comply with it, the 

earnest money deposited by him shall be forfeited in full, irrespective of the fact whether the 

BBMB sustains any loss on account of his default or not. This forfeiture shall be without 

prejudice to the right of the BBMB to claim any other damage as admissible under the law as 

well as to take such executive action against the contractor as blacklisting etc. 

c.     Where the tender has been accepted but the contractor stops the work after partially fulfilling 

the work order, the security deposit shall be retained and adjusted against any loss that may be 

caused to BBMB through work being got completed from alternative source at the contractor 

risk and cost and or any other damage recoverable from the contractor under the term of work 

order. 

d.     In the event of a breach of work order in any manner, the security deposit shall be forfeited and 

adjusted against the claim of  the BBMB on the contractor for any damage or for any loss 

sustained by the BBMB on account of such breach. 

e.       In the event of non-compliance of removal of defects within defect liability period. 

13.  The work shall be completed within 4 (Four) month (s) .However under any unavoidable 

circumstances necessary permission to extend the period shall have to be specifically obtained by the 

executing agency from the competent authority i.e. tender approving authority of BBMB. 

14.  The rates given in the schedule of rates are for finished work inclusive of lead, lift and octroi 

charges, Sales Tax and other local Taxes, entry tax etc. Service Tax, if applicable shall be 

reimbursed to contractor on production of actual payment receipt. 

15  No claim on account of fluctuation in prices due to war or any other cause or act of god or 

disturbances/Bunds/Strikes will be considered. Similarly the department will not be responsible for 

any loss/damages to the material or structure due to the above reasons . No compensation will be 

paid for the same. 

16. For CSR item percentage (%) above or below the Zonal Premium should be quoted for non 

schedule item –Items rates should be quoted by  the contractor contained in the list attached with  

tender form. Rates should be quoted strictly in metric units. Any other unforeseen/non schedule 

item should be executed at site until the analysis of rates for such item is approved by the 

competent authority. Any other item not appearing in the detailed NIT but covered under the 

Punjab CSR -2010 will be paid as per rates given in Punjab CSR + Sanctioned Zonal premium as 

applicable on the date of opening of tender+ tendered premium/abatement quoted by the agency. 

17  The percentage tendered premium/abatement shall be added to/sub traced-from zonal ceiling premium only 

,irrespective of the manner the contractor quote his rates, whether with or without the word “Z.P.” The percentage so 

arrived at shall be applicable to the basic rates printed in the Punjab CSR. 

18  Before tendering, the contractor is advised in his own interest to visit the site and acquaint himself  with the site 

condition .Later on no claim will be entertained on any account whatsoever. 

19  The Competent Authority reserve the right to split/allot part work to any willing contractor /Society at the general 

approved rates taking into account the capacity/capability of the contractor /society. Even after allotment of work ,if it 

is found that capacity of the contractor is not adequate and the agency fails to gear up the progress after repeated 

instructions of the department, the competent authority reserve the right to cancel the work as a whole or to take away 

any item of work or any part thereof at any stage during the execution of work, currency of the work order and re-allot 

it to another agency with due notice to the contractor without liability of any compensation. 

 

20  The quantities as given in the estimate/tender form are approximate and only for   the guidance of the 

contractors and not for any claim etc. The quantity of work can be increased/decreased or any item of work 

can be withdrawn/added to and no claim on this account shall be entertained. 

21  The Engineer-in-charge has the right to change the design and specification during the execution of the 

work and rate will be that work under execution.  

22.  100% payment shall be made within 30 days after completion/acceptance of the work and actual 

measurement . However, running payments maximum once in a month, if desired by the contractor on 

submission of bill can be allowed. All running payments shall be treated as advance payments and any 

excess payment made to the contractor inadvertently or otherwise for this work or any other work shall be 

deducted from any payment what-so-ever payable by the department to the contractor. 

23.  10% security shall be deducted from the running bills for work done by the contractor/Societies, the same 

shall be refunded after six months of the final payment of bill or on completion of defect liability period 

whichever is later. 



24.  The Income tax, sale tax or any other tax i.e. work contract tax and labour welfare cess, as leviable will be 

deducted from the bill as per rules. Service Tax if applicable, shall be reimbursed to contractor on the 

production of documentary evidence, before finalization of bill. 

25   The work should not be assigned to other party or sublette without the written approval of the department. 

In case, it is done, the work order will be terminated on its merits and the contractor will not have any claim 

of any sort regarding arrangement of man power/material, machinery etc. 

26.  None can bid on behalf of the other person unless he holds the power of attorney or has letter of authority 

to that effect. In case the tenderer is other than individual i.e. firm, company etc. the tender will be 

supported with the document having authority for the purpose. 

 

27.  Any person or agency found engaged in cartelization will be debarred from participating in the process of 

tendering. 

 

28  The contractor shall be responsible to provide at his own cost the following amenities for the labour 

employed by him:- 

I Suitable temporary huts accommodation as in the opinion of the Officer in charge of the work may be 

necessary. 

ii     Trench Latrines bathing enclosures and platforms separately for men and women and their regular 

cleanliness to the satisfaction of the office-in-charge. 

iii    Clean drinking water. 

iv    safety equipment and first aid 

v     The contractor will be held responsible, if any accident of his labour occurs at site of work. 

Note:-   No labour will be allowed to reside at the site of the work without the approval of Engineer-in-

Charge.   

 

29.  Fair wages clause as well as Punjab Public works labour regulations shall be binding on the contractor and 

he will strictly follow the terms and conditions laid therein. The contractor has to ensure that the payment to 

their workers be made through bank accounts on time and for the same he has to provide the under taking 

with his bill.  

 

30.  It will be the responsibility of contractor to ensure that BBMB property including trees, structures etc.at site 

or in the labour camp and in the vicinity thereof are not damaged by negligence of his labour or agent cost 

of such damages ,if any will be assessed by the Engineer-in-Charge and deducted from the bill of  the 

contractor. 

 

31.  Contractor shall make his own arrangement for the watch and ward of his plant and machinery etc.at site of 

work 

 

32.  All residuary matters, not specifically covered by the provisions of work order, shall be regulated in 

accordance with the rules of Punjab PWD Code/BBMB purchase procedure. 

 

33  Cement required for construction will be supplied to the contractor at the CSR rates applicable on the date 

of opening of tender + C.P. and in case department does not supply the cement, the contractor will arrange 

cement at his own label. No charge for carriage of the said material will be paid. The contractor will take 

the material against the signature on indents/Register. After the delivery of the material from stores, the 

contractor will be responsible for the security and safe custody of material and for keeping it in good 

condition at his own cost till it is consumed on the work or returned to the store. 

Cement Rs.266+3% storage charges per bag of 50 kg (including cost of E.C. bag)  

Note: i   In addition to the above mentioned issue rates of materials, storage charges @ 3% or any other 

charges as per Punjab CSR/sanctioned zonal premium shall be charged etc. 

ii  The recovery as per sanctioned  zonal premium operative currently and the same shall be 

revised according to the sanctioned zonal premium of the concerned zone. In case it is 

further revised on or before the date of the opening of  tender shall be binding upon 

Contractor/ societies. 

34.  In case of labour rate tender, material will be supplied free of cost on the above condition at work 

site. 

34- A Excess/short consumption of the material will be dealt with as per chapter 27 of the Pb. PWD 

specification 2013 read with chapter 27 of the Pb. CSR -2010 both amended up to date. The panel 



rate quoted in the above chapters will be double the issue rate of the material indicated under 

clause 33 supra. 

35.  A list of Govt. issued material (if any) remaining surplus with the contractor shall be supplied by 

him to the Engineer-in-Charge of the work within ten days of the completion of  the work. The 

Engineer-in-Charge shall give a notice in writing and advice to the contractor for the materials 

accepted for return and shall fix reasonable time limit for its carriage by the contractor to the 

department stores. If the contractor fails to do so within the specified time it shall be got done by 

the Engineer-in-charge at the risk and cost of contractor. In case he fails to furnish the afore- 

mentioned list, it would be presumed that he has no such surplus material left at site. 

 

36   The contractor shall be responsible for the removal of all such debris as has been created by the 

work allotted to him from the site of work to specified place at contractor cost. No extra payment 

for removal, loading, Un-loading and disposal of debris within the above limits will be made. In 

case the agency fails to remove and dispose off the debris, it will be got removed by the 

department at the contractors. Cost and no claim regarding the department having spent excessive 

amount on the removal of the debris shall be entertained. 

37.  Earth required by the contractor shall be brought only from the borrow areas duly approved by 

Engineer-in-charge. 

38  Surplus earth as a result of excavation of foundations shall be disposed off as per approval of the 

Engineer-in-Charge. No earth as excavated shall be sold by the contractor to private parties nor 

removed otherwise. 

 

39.  All cement concrete, whether plain or reinforced shall be poured with Mechanical vibrator after 

mixing in a mechanical Mixer unless otherwise specified or directed by the Engineer-in –charge. It 

shall be the sole responsibility of the contractor himself to arrange for the concrete mixer and 

vibrator at his own cost. 

 

40  The work will be executed as per PWD.  Specification -2013/Punjab common schedule of rates of 

any other amendment up to date and as per contract Agreement specification to the entire 

satisfaction of Engineer-in-charge. Common schedule of rates (CSR) shall be Punjab common 

schedule of rates up to date amendment including sanctioned zonal premium (including issue rate 

of material) declared up to the date of opening the tenders. Even though all the works and materials 

necessary to satisfactory completion of the works may not be detailed in the specifications and 

schedules, their costs will be considered to be with in the contract and no claim for extra charges 

will be accepted, provided that there is no substantial revision in the specifications of the work in 

which the consequential charges in price shall be on the already approved rates after approval by 

the competent/sanctioning authority. 

41.  The quality of material to be used for the work(S) by the contractor shall be got approved from the 

department prior to starting of the work(s). 

42.  The quality of work shall be prime essence of the contract and no compromise whatsoever in this 

regard will be acceptable. 

43  The Engineer-in Charge will bring into the notice of contractor if any defect is found during 

execution. Such action of the Engineer-in-charge shall not affect the contractor’s responsibility. 

The Engineer-in-charge can instruct the contractor to uncover and test any work that Engineer-in-

charge considers that it may be defective. Whereas such notice of defect is given, the contractor 

shall correct the same within stipulated time failing which defect shall not be got removed at 

contractor’s risk and cost will be recovered from contractor’s bill /security. 

44.  If the Engineer-in charge instruct the contractor to carry out a test specified in the specifications to 

check whether any work has a defect, the contractor shall pay for the test/and any sample cost etc. 

45.  If the Engineer-in-charge instruct the contractor to carry out a test not specified in the 

specifications to check whether any work has a defect and the test shows that it has, the contractor 

shall pay for the test/and any sample cost etc. 

46  The Engineer-in-charge shall give notice to the contractor about of any defect before and prior to 

the end of defects liability period, which beings at completion and is defined in the contract data. 



The defect liability period shall be extended further so long as defects remain to be rectified/set 

right. 

47. Whenever a notice to a defect is given, the contractor shall correct the notified defect within the 

prescribed  time limit specified by the Engineer-in –charge in notice. 

48.  Un corrected  defects : in event of the contractor failing to remedify  the defect, or remove the 

inferior quality material that he contracted for, within a period specified by the Engineer-in-charge, 

as per notice given in this regard, then the contractor shall be liable to pay compensation which 

shall be determined by the Engineer-in-charge, depending in the nature of defact, provided that  it 

shall not exceed the amount which will be required to set it right, by the Engineer-in Charge by 

making own arrangement at departmental lebel or through an outside agency. 

49.  In case of any delay or short supply of the material to be supplied by departmentally, no claim for  

any compensation shall be entertained due to interruption in the work or the labour thus tendered 

idle. However contractor shall arrange such quantity/quality of material/Cement as ordered by the 

Engineer-in-charge at his own cost at the lowest market rate and no recovery of cost/quantity of 

such material will be made from contractor bill. The difference of cost of material if any than the 

stock issue rates as provided in departmental rates shall be paid to the contractor. 

 

50.  As per decision of the Hon’ble Supreme court no over loading is to be done by  the contractor. If it 

is found that over loading material is carried by the contractor, then the carriage rates shall be 

reduced by 50% and the recovery will be made from the bill of contractor. Full rates shall be 

allowed if it is certified by the field staff that the actual carriage of material is within the norms and 

no over loading has been done. 

51  If the work is to be carried out in the restricted area, the work permits for contractor’s labour and 

material will have to be obtained by  the contractor from the BBMB. 

 

52.  In the event of failure of the contractor to complete the work within stipulated period, he shall be 

liable to pay as compensation an amount equal to ½ % per week, or part thereof subject to 

maximum 10% ordered value/contract value for the period of delay in completion. 

53.  Arrangement of water and Electric Power required by the contractor for the work shall be made by 

him at his own cost. Water charges shall be deducted from bill of contractor if department water is 

used by the contractor @ half percent of gross value of work done. In case electric supply is made 

by the department on the request of the contractor, the recovery of the electricity charges shall be 

made as per prevailing commercial rates. 

54. In case of any dispute between contractor and department during execution of work the matter 

shall be referred to concerned competent authority to approved the tendered rates/work order 

whose decision hall be final and binding on the contractor and department. 

55.  In case of any dispute between the parties, local court at Dy. C.E. BSL Circle No: 1, BBMB, 

Sundernagar shall  have the jurisdiction to settle/decide and adjudicate upon such matter. 

56.  Any material left at the site of work after a month from the completion of work shall become the 

property of the BBMB and no part payment shall be made to the contractor for such material  

57.  Defects liability period will be 3 (three) weeks/months /years calculated from the completion date 

of the work/project. 

58 The contractor on or after award the work depute a qualified having sufficient experience in 

carrying out the work.




